
14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract  subject matter where feasible.)   

EFFLUENT RE-USE (PHASE 2)
FORT HUACHUCA, AZ

1 Encl

1.   Revised Pages:  Frontend (Page 5thru 5G)

8. NAME AND ADDRESS OF CONTRACTOR  (No., street, county, State and ZIP Code)   

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  

MODIFICATION OF CONTRACTS/ORDER
NO.  

E. IMPORTANT:  Contractor  

15B. CONTRACTOR/OFFEROR  

is not,  

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer  

tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  

(a) By completing Items 8 and 15, and returning  
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-  
MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT
IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or
letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.   

is extended, 

B.  

A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority)  THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
TRACT ORDER NO. IN ITEM 10A.  

2. AMENDMENT/MODIFICATION NO.  

6. ISSUED BY

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

12. ACCOUNTING AND APPROPRIATION DATA  (If required)    

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES  (such as changes in paying office, 
appropriation date, etc.)  SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).  

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:  

D. OTHER  (Specify type of modification and authority)  

is required to sign this document and return

15A. NAME AND TITLE OF SIGNER  (Type or print)  

PAGE   OF PAGES 1. CONTRACT ID CODE  

5. PROJECT NO.  (If applicable)   4. REQUISITION/PURCHASE REQ. NO.  3. EFFECTIVE DATE  

7. ADMINISTERED BY  (If other than Item 6)  

15C. DATE SIGNED 

16A. NAME AND TITLE OF CONTRACTING OFFICER  (Type or print)   

16B. UNITED STATES OF AMERICA  

BY 

16C. DATE SIGNED 

9A. AMENDMENT OF SOLICITATION NO.  

9B. DATED  (SEE ITEM 11)  

10B. DATED  (SEE ITEM 13)   

(   )

(   )

CODE CODE

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force 
and effect.  

is not ex-  

copies to the issuing office.  

NSN 7540-01-152-8070
PREVIOUS EDITION UNUSABLE  

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA 
FAR (48 CFR) 53.243  

(Signature of person authorized to sign) (Signature of Contracting Officer)

USAPPC V2.00

10A.   

30-105-02

      N/A

DEPARTMENT OF THE ARMY
US ARMY CORPS OF ENGINEERS,LOS ANGELES DISTRICT
P.O. BOX 532711
LOS ANGELES, CALIFORNIA 90053-2325

DEPARTMENT OF THE ARMY
U.S. ARMY ENGINEER DISTRICT, SACRAMENTO
SACRAMENTO, CALIFORNIA 95814-2922

CODE  

 

FACILITY CODE  

               N/A 1 9

   0006 JUL. 30, 2002                      N/A     SPEC. NO.    1190

     
     DACA05-02-B-0003

     N/A

       N/A

1

     N/A                                                             NOTE:  ITEM 13 BELOW IS N/A.

 

 

 

 

 

  

                N/A

N/A
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Encl. 1 to Amend. 0006

 
 PRICING SCHEDULE 
  
 BASE SCHEDULE 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. 
NECESSARY TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND 
CONDITIONS SET FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                                    UNIT OF  UNIT           TOTAL 
NO.         DESCRIPTION       QUANTITY  MEASURE  PRICE          PRICE     
 
 
0001   Mobilization and  
  Demobilization.  1 LS LUMP SUM $__________  
   
0002  Process Modifications 1 JOB LUMP SUM $__________  
 
0003   Wastewater Treatment 
  Plant No. 2 Electrical 
  Modifications.  1 LS LUMP SUM $__________  
   
0004   Wastewater Treatment 
  Plant No. 2 Effluent 
  Reservoir Cover System. 1 LS LUMP SUM $__________  
   
0005   Sewer System  
  Rehabilitation.  
  (Excluding Option  
   Items Below). 
 
005AA  Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.      13500 LF $_________ $___________ 
 
005AB  Sewer System Rehabilitation: 
  Trench Stabilization.   100 TON $_________ $___________ 
 
005AC  Sewer System Rehabilitation: 
  Spot Repairs.   65   EA. $_________ $___________ 
  (First 20 Feet) 
 
005AD  Sewer System Rehabilitation: 
  Spot Repairs.   750  LF $_________ $___________ 
  (Over 20 Feet) 
 
 
005AE  Sewer System Rehabilitation: 
  Connection  
  Rehabilitation.          20 EA. $_________ $___________ 
 
005AF  Sewer System Rehabilitation: 
  Manhole 3-14 Replacement.  1  LS LUMP SUM $___________ 
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Encl. 1 to Amend. 0006 

005AG  Sewer System Rehabilitation: 
  Raise Manhole 
  Frame and Cover.    3 EA. $_________ $___________ 
 
005AH  Sewer System Rehabilitation: 
  Install Manhole  
  Riser Section.    6 LF $_________ $___________ 
   
005AI  Sewer System Rehabilitation: 
  Replace Shallow Manholes. 3 EA. $_________ $___________ 
   
005AJ  Sewer System Rehabilitation: 
  Construct Manhole 3-10B.   1 LS LUMP SUM $___________ 
 
005AK  Sewer System Rehabilitation: 
  Install New 10-inch diameter 
  Pipeline between Manholes 
  8-66 and 8-69.     1  LS LUMP SUM $___________ 
 
005AL   Sewer System Rehabilitation: 
  Replace Existing 
  Sewer Pipe w/PVC.   760 LF $_________ $___________ 
   
0005M  Sewer System Rehabilitation: 
  Line Existing Pipe w/Cured- 
  in-Place Pipe.   330 LF $_________ $___________ 
  
 
0005N  Sewer System Rehabilitation: 
  Line Existing Pipe w/Cured-in- 
  Place Pipe, Install HDPE by 
  Pipe bursting Method; or  
  Replace Existing Sewer Pipe w/ 
  PVC at Contractor's  
  Option.    3300 LF $_________ $____________ 
 
 
 
     SUBTOTAL  $_________________________ 
     (Total of Line  
      Items 0005AA 
      Thru 0005N) 
      (Excluding Options 
                 Below) 
 
0006  Reclaimed Water Distribution 
  System Pipeline. 
  (Excluding Options Below)  1 LS LUMP SUM $____________ 
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Encl. 1 to Amend. 0006 

 
0007  Storm Water Pollution 
  Prevtion.      1 LS LUMP SUM $____________ 
 
 
 
     TOTAL BASE PRICE $_________________________ 
     (TOTAL OF LINE 
      ITEMS 0001 THRU 
            0007) 
OPTIONS 
 
0008  (Option 1) Wastewater 
  Treatment Plant No. 1 
  Effluent Reservoir 
  Cover System.  1 LS LUMP SUM $___________ 
 
0009  (Option 2) Reclaimed  
  Water Distribution  
  System Pipeline  
  Alignment 2, STA 51+50  
  to STA 97+57.28.  1 JOB LUMP SUM $__________ 
 
0010  (Option 3) Sewer  
  System Rehabilitation  
  Drawing 3-SR-2,  
  window 3-SR-2-C.   
 
 
0010AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       1517  LF $__________ $__________ 
 
0010AB Sewer System Rehabilitation: 
  Spot Repairs (First 
  20 Feet)          8  EA $__________ $__________ 
 
0010AC Sewer System Rehabilitation: 
  (Over 20 Feet)   80  LF $__________ $__________ 
 
 
0010AD Sewer System Rehabilitation: 
  Service Connection 
  Rehabilitation.    5  EA. $__________ $__________ 
 
 
    OPTION 3 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0010AA 
       THRU 0010AD 
     
0011  (Option 4) Sewer  
  System Rehabilitation  
  Drawing 3-SR-3,  
  window 3-SR-3-A.  
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Encl. 1 to Amend. 0006 

0011AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       2415  LF $__________ $__________  
 
0011AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    9  EA. $__________ $__________  
 
0011AC Sewer System Rehabilitation: 
  Line Existing w/Cured- 
  in-Place Pipe.      590  LF $__________ $__________  
 
 
    OPTION 4 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0011AA 
       THRU 0011AC 
 
0012  (Option 5) Sewer  
  System Rehabilitation  
  Drawing 3-SR-3,  
  window 3-SR-3-B. 
 
0012AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.         393  LF $__________ $__________  
 
0012AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    1  EA. $__________ $__________  
 
 
 
    OPTION 5 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0012AA 
       THRU 0012AB)   
 
0013  (Option 6) Sewer  
  System Rehabilitation  
  Drawing 3-SR-4,  
  window 3-SR-4-A.    
 
0013AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       2016  LF $__________ $__________  
 
0013AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    5  EA. $__________ $__________  
 
0013AC Sewer System Rehabilitation: 
  Line Existing w/Cured- 
  in-Place Pipe.       1  EA. $__________ $__________  



DACA05-02-B-0003 
Page 5D of 163 

 

Encl. 1 to Amend. 0006 

 
0013AD Sewer System Rehabilitation: 
  Line Existing Pipe w/Cured-in- 
  Place Pipe, Install HDPE by 
  Pipe bursting Method; or  
  Replace Existing Sewer Pipe w/ 
  PVC at Contractor's  
  Option.   397       LF $__________ $__________ 
 
 
    OPTION 6 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0013AA 
       THRU 0013AD) 
0014  (Option 7) Sewer  
  System Rehabilitation  
  Drawing 3-SR-4,  
  window 3- SR-4-B.    
 
0014AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       2430  LF $__________ $__________  
 
0014AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    16  EA. $__________ $__________  
 
0014AC Sewer System Rehabilitation: 
  Line Existing w/Cured- 
  in-Place Pipe.       55  LF $__________ $__________ 
 
 
    OPTION 7 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0014AA 
       THRU 0014AD) 
0015  (Option 8) Sewer  
  System Rehabilitation  
  Drawing 3-SR-6,  
  window 3- SR-6-A.   
 
0015AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       1020  LF $__________ $__________  
 
0015AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    7  EA. $__________ $__________  
 
0015AC Sewer System Rehabilitation: 
  Service Connection  
  Rehabilitation.    1  EA. $__________ $__________  
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Encl. 1 to Amend. 0006 

 
0015AD Sewer System Rehabilitation: 
  Raise Manhole Frame 
  and Cover.        1 EA. $__________ $__________ 
 
0015AE Sewer System Rehabilitation: 
  Install Manhole Riser 
  Section.   2 LF $__________ $__________ 
 
 
 
    OPTION 8 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0015AA 
      THRU 0015AE) 
 
0016  (Option 9) Sewer  
  System Rehabilitation  
  Drawing 3-SR-6,  
  window 3-SR-6-B.  
 
0016AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       1284  LF $__________ $__________  
 
0016AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    9  EA. $__________ $__________  
 
0016AC Sewer System Rehabilitation: 
  Service Connection  
  Rehabilitation.    1  EA. $__________ $__________  
  
 
 
    OPTION 9 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0016AA 
       THRU 0016AC) 
 
 
0017  (Option 10) Sewer  
  System Rehabilitation  
  Drawing 3-SR-6,  
  window 3-SR-6-C.    
 
0017AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.         867  LF $__________ $__________  
 
0017AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)    3  EA. $__________ $__________  
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Encl. 1 to Amend. 0006

0017AC Sewer System Rehabilitation: 
  Service Connection  
  Rehabilitation.    1  EA. $__________ $__________  
  
 
 
    OPTION 10 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0017AA 
       THRU 0017AC) 
 
 
0018  (Option 11) Sewer  
  System Rehabilitation  
  Drawing 3-SR-7,  
  window 3-SR-7-A.   
 
 
0018AA Sewer System Rehabilitation: 
  Cleaning and Closed 
  Circuit Television 
  Inspection.       1741  LF $__________ $__________  
 
0018AB Sewer System Rehabilitation: 
  Spot Repairs 
  (First 20 Feet)   13   EA. $__________ $__________  
 
0018AC Sewer System Rehabilitation: 
  Spot Repairs 
  (Over 20 Feet)   10   EA. $__________ $__________  
 
 
0018AD Sewer System Rehabilitation: 
  Raise Manhole Frame 
  and Cover.        1  EA. $__________ $__________  
  
0018AE Sewer System Rehabilitation: 
  Install Manhole Riser 
  Section.        2  LF $__________ $__________  
  
 
 
    OPTION 11 SUBTOTAL $______________________ 
      (TOTAL LINE 
       ITEMS 0018AA 
       THRU 0018AE) 
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Encl. 1 to Amend. 0006 

 
    TOTAL OF OPTIONS  $_______________________ 
    (TOTAL OF LINE 
     ITEMS 0008 THRU 
      00018) 
 
 
 
    TOTAL PRICE   $_______________________ 
    (TOTAL OF BASE PRICE 
     PLUS ALL OPTIONS) 
     LINE ITEMS 0001 THRU 
     0018 
     
1.  Prices must be submitted on all individual items of this Pricing 
Schedule.  Failure to do so may be cause for rejection of bids. 
 
2.  If a modification to a price is submitted which provides for a lump sum 
adjustment to the total price, the application of the lump sum adjustment to 
each item in the Pricing Schedule must be stated.  If it is not stated, the 
bidder/offeror agrees that the lump sum adjustment shall be applied on a pro 
rata basis to every item in the Pricing Schedule. 
 
3.  The bidder/offeror shall distribute his indirect costs (overhead, profit, 
bond, etc.) over all the items in the Pricing Schedule.  The Government will 
review all submitted Pricing Schedules for any unbalancing of the items.  Any 
submitted Pricing Schedule determined to be unbalanced may be considered 
nonresponsive and cause the bidder to be ineligible for award. 
 
4. The successful bidder/offeror grants the options listed in the Pricing 
Schedule to the Government.  This option may be exercised any time up to 30 
days after receipt of Notice to Proceed.  Exercise of the option occurs upon 
mailing of written notice to the Contractor.  Exercise will be made by the 
Contracting Officer.  The price for exercise of the option includes all work 
and effort associated with the scope of that item.  No additional time for 
contract completion will be allowed when an option is exercised.  The given 
contract completion time was formulated to include time necessary to perform 
all option work.   
 
5. EFARS 52.214-5000   ARITHMETIC DISCREPANCIES (MAR 1995) 
 
    (a)  For the purpose of initial evaluation of bids/offers, the following 
will be utilized in resolving arithmetic discrepancies found on the face of 
the Pricing Schedule as submitted by bidders/offerors: 
    (1)  Obviously misplaced decimal points will be corrected; 
    (2)  Discrepancy between unit price and extended price, the unit price 
will govern; 
    (3)  Apparent errors in extension of unit prices will be corrected; 
    (4)  Apparent errors in addition of lump-sum and extended prices will be 
corrected. 
    (b)  For the purpose of bid/offer evaluation, the Government will proceed 
on the assumption that the bidder/offeror intends the bid/offer to be 
evaluated on basis of the unit prices, the totals arrived at by resolution of 
arithmetic discrepancies as provided above and the bid/offer will be so 
reflected on the abstract of bids/offers. 
    (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid/offer is low. 
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